SA1153

Exhibit A-4
Page 1

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Location Sketch

RAILROQAD Indiana Rail Road Company (INRD)

USDOT#, MILEPOST 292 463C, MP 139.60

STREET, CITY, COUNTY South Adams Street ,City of Oblong, Crawford County, Illinois
JURISDICTION (RDWY) City

LOCATION Urban, Residential

STREET SURFACE Asphalt paved, 18, good condition

CROSSING DATA: Also see Location Sketch for roadway profile and track centers

TRACK SURFACE TYPE SURFACE WIDTH SURFACE
W-E CONDITION
Full Depth Timber 24' good

ROADWAY DATA: See Location Sketch

INTERSECTING ROADS: | Tennessee Street is 175" south of the tracks, driveway 20' south of tracks
ecast side of Adams.

TRAFFIC CONTROL

ADT & SPEED 700 Vehicles Per Day @ 25 MPH

TRAFFIC TYPE Possible School Busses and/or Hazardous Materials

ADVANCE WARNING Yes

PAVEMENT MARKING No but they need to install

RAILROAD DATA: See Location Sketch

FREIGHT TRAFFIC 6 Per day @ 35 MPH, Day & Night?
PASSENGER TRAFFIC N/A # Per day @ xxx MPH
'WARNING DEVICES Automatic flashing light signals with sidelights and cantilevers

NOTES: Trains parked about 500" west on two sidings. Switch exists just west of

the crossing.
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Page 2
VISIBILITY STUDY: See Location Sketch
Train Speed 35 but 40in future | MPH
Roadway Speed 25 MPH
Required Stopping Sight Distance (SSD)
Along Roadway 180 FEET
Along Tracks 410 FEET
Required Clearing Sight Distance {CSD) 960 FEET
(Along Tracks)

Distances calculated per American Association of State Highway and Transportation Officials (AASHTO), A Policy on
Geometric Design of Highways and Streets, 2001, Fourth Edition.

QUADRANT | CSD OBSTRUCTION SSD OBSTRUCTION
(FT) (FT)
NE ok* N/A | N/A/has flashers
NW *500 Parked trains on sidings N/A | N/A/has flashers
SE *ok N/A | N/A/has flashers
SW 500 Parked trains on siding N/A | N/A/has flashers

*Note: Automatic flashing light signals and gates (AFLS&G) eliminate the need to satisfy minimum Site Distance critetia,

APPROACH GRADES: See Location Sketch

DIRECTION: NORTH DIRECTION: SOUTH
DISTANCE | ELEVATION | GRADE | DISTANCE | ELEVATION | GRADE
(FT) (FT) (%) (FT) (FT) (%)
25' 99.1 3.6 25 99.7 1.2
50' 97.5 6.4 50' 99.1 2.4

Distance measured from outermost rail.

COMMENTS:

The approaches on the north side do not strictly comply but the 1995 project regarding the
installation of automatic flashing light signals did not address the approaches, and neither will this
project, because they look acceptable for an urban low speed setting,

The railroad’s total estimate for the installation of new gates is $60,767+1143=$61,910.
GCPF will pay 100% of this total.

Page three will be the Location Sketch (Aerial Photo) of the crossing.
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State

of Illinois

E vl B, p/

THE INDIANA RAIL ROAD COMPANY
DETAILED ESTIMATE / SUMMARY SHEET

PROJECT RR Acct #: 136
Oblong Corridor Project |
Contact Person: John Cummings (812)659-9123 Ext. 32 PO Box 145
E-Mail- John Cummings@inrd.com Switz City, IN 47465
Oblong Corridor Project
Agreement No.
Project:
Job No. USDOT/AAR#: Railroad #/Mile Post
STREET or ROAD : 4
' Taylor 8t.[292 487 B MP 139.35
South Range St.|292 464 J MP 139.55
Garfield 5t.|292 465 R MP 139.54
Adam's 8t.}292 463 C MP 139.60
NEAREST CITY OR TOWN: Oblong
COUNTY: Crawford
TOTAL EST., CONTRACTOR (DJR}* See Attached
Tayior 5t $127,892.00
South Range St. $64,958.00
Garfield St. $63,295.00
Adam's St. $60,767.00
P.E., RAILROAD $250.00
C.E., RAILROAD
MATERIAL, AFLS, RR
» MTL, S, 1, & T (5%)
a ELECTRIC UTILITIY INSTALLATION $350.00
> EQUIPMENT, OWNED
Y>> |EQUIPMENT, RENTED
5 LABOR
FLAGGING, RR $850.00
MEALS & LODGING $775.00
CONST SUPERVISION, RR $1,850.00
PROJ. MANAGEMENT, RR $500.00
SIGNALS SUB TOTALS $321,487.00
5% Installation Cost Taylor St. INRD Pays $6,395.00
SIGS TOTALS-Cost to State of lllinols $315,092.00




12/19/2005 : CONFIDENTIAL Page 1of 2
ENGINEER'S ESTIMATE & MATERIAL LIST

RAILROAD: INDIANA RAILROAD
LOCATION; TAYLOR STREET

OBLONG, IL
PROJECT:  INSTALL NEW RAILROAD CROSSING WARNING DEVICES -

INSTALL A 4 X 6 HOUSE WITH A HXP-3R AND INSTALL LED

FLASHING LIGHTS WIiTH GATES.
CONTROL MATERIAL o
DESCRIPTION SUPPLIER QUANTITY
4' X 8' Aluminum Bungalow Serrmi 1 ea.
w/2 doors, terminal boards,
rubber matting, plug receptacle,
relay racks, battery stands,
flourescent house lights, relay racks
1" insulation, conduit entrance
bushings, three 4" x 24" PVC cable
entrance pipes & four ground stubs.
HXP-3R 4/4knhz IDK & RMM (PN #250811-2201) Harmon 1 ea,
RIM (Recorder Interface Module) Harmon 1ea.
MDSA-1 Surge Protector Harmon 1 ea:
Flasher Relay wiX Pak (A62-673) GRS 1ea.
Power Transfer Relay (A62-406) GRS 1 ea.
PO Rectifier (A62-541) GRS 1 ea.
MDR Relay (A62-262) GRS 1 ea.
ISLR Relay (A62-262) GRS 1 ea.
GPXR Relay (A62-310) GRS 1 ea.
XGPR Relay (A62-360) GRS 1 ea.
XTR Relay (A62-120) GRS 1 ea.
XSR Relay (AB2-357) GRS 1 ea,
Relay Plug Board (AB2-850) GRS 5ea.
Voltage Test Kit (A62-515) GRS 4 ea,
SLT (Stick Release Timer) Harmon 1ea.
Inverter C-4 Unit Harmon 1 ea.
Battery Charger LaMarche 2 ea.
Battery, 240 AH (OL-B12)) ELM 12 vt
Battery, 240 AH {(Main B12) ELM 14 vt
Lighting Transformer MLT 50 Harmon 1 ea.
Application Logic Analyzer Harmon 1 ea.
Power Off Light Assy. (Internal) Harmon 2 ea.
Indicator Light Fab. Metals 1 ea.
Fan Assy. W/ Thermostat Harmon 1ea.
Surge Prot.8P20-2A wiAC Prot. 701-1 Safetran - 1ea.
Main Breaker Square D 1 ea.
Breaker 30 A. Safetran 1 ea.
Breaker 10A. Safetran 2 ea.
Resistor, 1.0 Ohm Adjustable WCH € ea.
Equalizers, Heavy Duty Safetran 2 ea.
Arresters, Heavy Duty Safetran 7 ea.
Maintainer Test Switch Safetran 1 ea.
Emergency Disarm Switch w/ Warning Tag Square D 1 ea.
Case Wire #10 Flex Okonite 1 It
Case Wire #14 Flex OCkonite 1 It
Ground Plate Harmon 1 ea.
Signal Lock Safetran 2 ea.
Misc. (Tags, Term., Eyes, & Etc.) " 1 It

EvlB,p2
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ENGINEER'S ESTIMATE & MATERIAL LIST (CONT.) Page 2 of 2
TAYLOR STREET
SIGNAL MATERIAL
DESCRIPTION SUPPLIER QUANTITY
Flasher/Gate Foundation 48" Gal. Fab. Metals 2 ea.
48" Gal, House Piers Harmon 4 ea.
Aluminum Mast 5" x 16’ wo/pinnacle Harman 2ea,
5" pinnacle Harmon 1 ea.
Jct. Box Base (5" Mast - Std. Gate) Fab. Metals 2 ea.
Gate Mech. Assy., w/Gate Arm Assy. Fiberglass
wiLED Lights & 18' Arms (Model 3597) WCH 2 ea.
12" 2-Way LED FL Assy. (5" Mast Mt.) Harmon 2 ea.
High Wind Bracket WCH 2ea.
Sign, RR Crossing, High Intens. Harmon 2ea.
Bell 10 - 16 volt, Mech. WCH 1ea.
Signal Lock Safefran 2 ea.
Misc. Material 1 It
FIELD MATERIAL
DESCRIPTION SUPPLIER QUANTITY
5 Cond. #6 Cable Okonite 300 ft.
7 Cand. #14 Cable Okonite 300 ft.
3 Cond. #9 Cable, AC Power Okonite 100 ft.
Tw. Pr. #8 Track Wire Okonite 400 ft.
Insulated Joints Allegheny 4 ea.
Cadweld Bonds Erico 50 ea.
Plug Bonds Erico 50 ea.
Ground Rod 3/4" x 8' & Clamp NA 2 ea.
Narrow Band Shunt (156Hz) Harmon 1 ea.
Narrow Band Shunt (430Hz) Harmon 1 ea.
Hard Wire Shunt DJR 1 ea.
Track Kit, #6 Trk. Wire DJR 3 ea.
Ring 10 Harmon 1ea.
4" Galvanized Conduit under the Tracks Aliied 10 ft.
4" Galvanized Conduit under the Road Allied 40 ft,
Dress Stone, Seed & Mulch NA 11t
Power Service 110V 30AMP Min. per RR Standards Local 1 ea.
Signat Lock Safetran 1 ea,
AAR/DOT Stencil for Case & AAR/DOT Tags for Masts 2 ea.
Pavement Marking (RXR & Stop Bars) BY OTHERS
Advance Warning signs BY OTHERS
Misc. Field Material 11
ESTIMATE SUMMARY
SITE SURVEY, ENGINEERING & PLANS $ 3,500.00
Material:
Control Material $ 56,083.00
Signal Material $ 22,892.00
Field Material $ 14,210.00
TOTAL MATERIAL $ 93,185.00
MATERIAL SHIPPING $ 2,906.00
FACTORY WIRING OF EQUIPMENT HOUSE $ 3,800.00
INSTALLATION - LABOR $ 18,236.00
INSTALLATION - EQUIPMENT $ 2,250.00
TEST & PLACE "IN SERVICE" $ 850.00
TRAVEL AND LIVING EXPENSE $ 2,040.00
MISC. EXPENSE $ 1,125.00
PROJECT GRAND TOTAL* $ 127,892.00

* PLUS SALES TAX, IF APPLICABLE, AND POWER COMPANY

LINE DROP CHARGE, IF ANY
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12/19/2005 CONFIDENTIAL Page 1 of 2
ENGINEER'S ESTIMATE & MATERIAL LIST

RAILROAD: INDIANA RAILROAD
LOCATION; GARFIELD STREET

OBLONG, IL
PROJECT: RAILROAD CROSSING WARNING DEVICES - INSTALL LED

FLASHING LIGHTS AND ADD GATES TO THE EXISTING

CROSSING.
CONTROL MATERIAL
DESCRIPTION SUPPLIER QUANTITY
4' X 6' Aluminum Bungalow EXISTING
GPXR Relay (A62-310) GRS 1 ea.
XGPR Relay (A62-360) GRS 1 ea.
Relay Plug Board (A62-650) GRS 2 ea.
Voltage Test Kit (A62-515) GRS 2 ea.
Indicator Light Fah. Metals 1 ea.
Maintainer Test Switch Safefran 1 ea.
Emergency Disarm Switch w/ Warning Tag Square D 1 ea.
Case Wire #10 Flex Okonite 1 1t
Case Wire #14 Flex Okonite 1 It
Misc. (Tags, Term., Eyes, & Etfc.) " 1 It
SIGNAL MATERIAL
DESCRIPTION SUPPLIER QUANTITY
Flasher/Gate Foundation 48" Gal. Fab. Metals 2 ea.
Aluminum Mast 5" x 18" wo/pinnacle Harmon 2 ea.
5" pinnacle Harmon 1 ea.
Jct. Box Base (6" Mast - Std. Gate) Fab. Metals 2 ea.
Gate Mech. Assy., w/Gate Arm Assy. Fiberglass
w/LED Lights & 20" Arms (Model 3597) WCH 2 ea.
12" 2-Way LED FL Assy. (5" Mast Mt.) Harmon 3 ea.
12" 2-Way LED FL Assy. (4" Extision Arm Mt.) Harmon 1ea.
High Wind Bracket WCH 2 ea.
Extision Arm Harmon 1 ea.
Sign, RR Crossing, High Intens. Harmon 2 ea.
Bell 10 - 16 volt, Mech. WCH 1 ea.
Signal Lock Safetran 2 ea.

Misc. Material

1 [t



ENGINEER'S ESTIMATE & MATERIAL LIST (CONT.)
GARFIELD STREET

E""’L'B”D}'

Page 2 of 2

FIELD MATERIAL
DESCRIPTION

SUPPLIER QUANTITY

5 Cond. #6 Cable Okonite 300 ft.
7 Cond. #14 Cable Okonite 300 ft.
Dress Stone, Seed & Mulch NA 1 It
AAR/DOT Stencil for Case & AAR/DOT Tags for Masts 2 ea.
Pavement Marking (RXR & Stop Bars) BY OTHERS
Advance Warning signs BY OTHERS
Misc. Field Material 11t
ESTIMATE SUMMARY
SITE SURVEY, ENGINEERING & PLANS $ 2,500.00
Material:
Control Material 3,260.00
Signal Material 28,120.00
Field Material 4,469.00
TOTAL MATERIAL $ 35,849.00
MATERIAL SHIPPING $ 1,120.00
INSTALLATION - LABOR $ 17,936.00
INSTALLATION - EQUIPMENT $ 2,250.00
TEST & PLACE "IN SERVICE" 3 850.00
TRAVEL AND LIVING EXPENSE $ 2,040.00
MISC. EXPENSE $ 750.00
PROJECT GRAND TOTAL* $ 63,295.00

* PLUS SALES TAX, IF APPLICABLE, AND POWER COMPANY

LINE DROP CHARGE, IF ANY
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ENGINEER'S ESTIMATE & MATERIAL LIST

RAILROAD: INDIANA RAILROAD

LOCATION; SOUTH RANGE STREET
OBLONG, IL

PROJECT: RAILROAD CROSSING WARNING DEVICES - INSTALL LED
FLASHING LIGHTS AND ADD GATES TO THE EXISTING

CROSSING.
CONTROL MATERIAL
DESCRIPTION SUPPLIER QUANTITY
4' X ¢' Aluminum Bungalow EXISTING
GPXR Relay (A62-310) GRS 1 ea.
XGPR Relay (A62-360) GRS 1 ea.
Relay Plug Board (A62-650) GRS 2 ea,
Voltage Test Kit (A62-515) GRS 2 ea.
Indicator Light Fab. Metals 1 ea.
Maintainer Test Switch Safetran 1 ea.
Emergency Disarm Switch w/ Warning Tag Square D 1 ea.
Case Wire #10 Flex Okonite 1 I
Case Wire #14 Flex Okonite 1 I
Misc. (Tags, Term., Eyes, & Etc.) ! 1 I
SIGNAL MATERIAL
DESCRIPTION SUPPLIER QUANTITY
Flasher/Gate Foundation 48" Gal. Fab. Metals 2 ea.
Aluminum Mast 5" x 16" wo/pinnacle Harmon 2 ea.
5" pinnacle Harmon 1 ea.
Jct. Box Base (5" Mast - Std. Gate) Fab. Metals 2ea.
Gate Mech. Assy., w/Gate Arm Assy. Fiberglass
w/LED Lights & 20' Arms (Model 3597) WCH 2ea.
12" 2-Way LED FL Assy. (Cant Arm Mt.) Harmon 2 ea.
12" 2-Way LED FL. Assy. (5" Mast Mt.) Harmon 1 ea.
12" 1-Way LED FL Assy. (5" Mast Mt.) Harmon 2 ea.
12" 1-Way LED FL Assy. (4" Extension Arm Mt.) Harmon 1 ea.
High Wind Bracket WCH 2 ea.
Extension Arm Harmon 2 ea.
Sign, RR Crossing, High intens. Harmon 2 ea.
Bell 10 - 16 volt, Mech. WCH 1 ea.
Signal Lock Safetran 2 ea.

Misc. Material

1 It
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ENGINEER'S ESTIMATE & MATERIAL LIST (CONT.) Page 2 of 2
SOUTH RANGE STREET
FIELD MATERIAL
DESCRIPTION SUPPLIER QUANTITY
5 Cond. #6 Cable Okonite 300 ft.
7 Cond. #14 Cable Okonite 300 ft.
Dress Stone, Seed & Mulch NA 11t
AAR/DOT Stencil for Case & AAR/DOT Tags for Masts 2 ea.
Pavement Marking (RXR & Stop Bars) BY OTHERS
Advance Warning signs BY OTHERS
Misc. Field Material 1 4.
ESTIMATE SUMMARY
SITE SURVEY, ENGINEERING & PLANS $ 2,500.00
Material:
Control Material 3,260.00
Signal Material 29,783.00
Field Material 4,469.00
TOTAL MATERIAL $ 37,512.00
MATERIAL SHIPPING $ 1,120.00
INSTALLATION - LABOR $ 17,936.00
INSTALLATION - EQUIPMENT $ 2,250.00
TEST & PLACE "IN SERVICE" $ 850.00
TRAVEL AND LIVING EXPENSE $ 2,040.00
MISC. EXPENSE $ 750.00
PROJECT GRAND TOTAL* $ 64,958.00

* PLUS SALES TAX, IF APPLICABLE, AND POWER COMPANY

LINE DROP CHARGE, IF ANY
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ENGINEER'S ESTIMATE & MATERIAL LIST

RAILROAD: INDIANA RAILROAD
LOCATION; ADAMS STREET

OBLONG, IL
PROJECT: RAILROAD CROSSING WARNING DEVICES - INSTALL LED

FLASHING LIGHTS AND ADD GATES TO THE EXISTING

CROSSING.
CONTROL MATERIAL
DESCRIPTION SUPPLIER QUANTITY
4' X 6' Aluminum Bungalow EXISTING
GPXR Relay (A62-310) GRS 1ea.
XGPR Relay (A62-360) GRS 1 ea.
Relay Plug Board (A62-650) GRS 2 ea.
Voltage Test Kit (A82-515) GRS 2 ea.
Indicator Light Fab. Metals 1 ea.
Maintainer Test Switch Safetran 1 ea.
Emergency Disarm Switch w/ Warning Tag Square D 1 ea.
Case Wire #10 Flex Okonite 1 I
Case Wire #14 Flex Okonite 1 It
Misc. (Tags, Term., Eyes, & Etc.) " 1 It
SIGNAL MATERIAL
DESCRIPTION SUPPLIER QUANTITY
Flasher/Gate Foundation 48" Gal. Fab. Metals 2 ea.
Aluminum Mast 5" x 16" wo/pinnacle Harmon 2 ea.
5" pinnacle Harmon 1 ea.
Jct. Box Base (5" Mast - Std. Gate) Fab. Metals 2 ea.
Gate Mech. Assy., w/Gate Arm Assy. Fiberglass
w/LED Lights & 20' Arms (Model 3597) WCH 2 ea.
12" 2-Way LED FL Assy. (5" Mast Mt.) Harmon 2 ea.
12" 2-Way LED FL Assy. (4" Extension Arm Mt.) Harmon 1 ea.
High Wind Bracket WCH 2 ea.
Extension Arm Harmon 1 ea.
Sign, RR Crossing, High Intens. Harmon 2 ea.
Bell 10 - 16 volt, Mech. WCH 1 ea.
Signal Lock Safetran 2ea.
Misc. Material 1 It
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ENGINEER'S ESTIMATE & MATERIAL LIST (CONT)) Page 2 of 2
ADAMS STREET
FIELD MATERIAL
DESCRIPTION SUPPLIER QUANTITY
5 Cond. #6 Cable Okonite 300 ft.
7 Cond. #14 Cable Okonite 300 ft.
Dress Stone, Seed & Mulch NA 1 It
AAR/DOT Stencil for Case & AAR/DOT Tags for Masts 2 ea.
Pavement Marking (RXR & Stop Bars) BY OTHERS
Advance Warning signs BY OTHERS
Misc. Field Material 1It.
ESTIMATE SUMMARY
SITE SURVEY, ENGINEERING & PLANS $ 2,500.00
Material:
Control Material 3,260.00
Signal Material 25,592.00
Field Material 4,469.00
TOTAL MATERIAL $ 33,321.00
MATERIAL SHIPPING $ 1,120.00
INSTALLATION - LABOR $ 17,936.00
INSTALLATION - EQUIPMENT $ 2,250.00
TEST & PLACE "IN SERVICE" $ 850.00
TRAVEL AND LIVING EXPENSE $ 2,040.00
MISC. EXPENSE $ 750.00
PROJECT GRAND TOTAL* $ 60,767.00

* PLUS SALES TAX, IF APPLICABLE, AND POWER COMPANY

LINE DROP CHARGE, IF ANY
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Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT NO. 1153

Date me'/ 5« K004

The Boa,rc{ of Trustees of +he Z///écfé’; Qtf Ob)cmq , Ll noss
(Board or Council of the Village of Oblong;, lllinois

meeting on A 21 ) / 5 X O0 {, , Resolved to authorize
Date)
ROJIO/ (/ ﬁ e (/lt. Neayor to act as its designated agent in the

(I\Yame Office)

processing of this Stipulated Agreement and that the Village is financially willing and
able to bear the cost for the proposed improvements as may be assigned to it according
to Section 5 of this Agreement.



ILLINOIS COMMERCE COMMISSION

TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT

TYPE: (CHECK ONE)

PROGRESS

COMPLETION'

| DATE |

PROJECT INFORMATION:

Reporting Party:

Village of Oblong, lllincis

Docket/Order #:

Ordered Completion Date:

Status Reports Due:

Completion Report Due’;

AAR/DOTH, Milepost: 292 467E, mp139.35; 202 465R, mp 139.54, 292 464,

mp 139.55, and 292 463C, mp 139.60

Street, (in/near) City, County: Taylor, Garfield, Range, and Adams in Obiong, IL

Railroad Company:

Indiana Rail Road Company

' Railroad Companies must include an updated USDOT Inventory Form with their Completion Report.

PROJECT MANAGER INFORMATION?:

Name: Gary Lanter or Randy Rich

Title: Gary Lanter=Superintendant; Randy Rich=Mayor
Representing: Village of Oblong

Street Address: 202 S Range

City, State, Zip: Oblong, IL. 62449-1225

Office Phone: Lanter=618-592-3122; Mayor Rich=618-562-6005
Office Fax: 618-592-3922

Cellular Phone:

E-Mail Address:

2Projec.t Manager information to be submitted by Village and the Indiana Rail Road Company
DESCRIPTION OF IMPROVEMENTS ORDERED:

Taylor Street - Installation of automatic flashing light signals and gates with a bell,
controlled by constant warning time circuitry, and equipped with an event recorder.
Installation of temporary STOP signs at the subject crossing within 30 days of receipt
of a Commission Order for the installation of new automatic warning devices.
Garfield, Range, and Adams - Add gates to existing automatic flashing light signals.
Add Railroad Crossing Pavement Markings on each side of tracks at Adams and

Range.

STATUS OF WORK: (use additional blank shest, if necessary)

Stipulated Agreement 1153 Page 1
EXHIBIT E-1




Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

The lllinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701-1827

If you have questions contact:
Dick Daniels, Railroad Safety Specialist
Phone: 217-785-8420
Email: rdaniels@icc.state.ill.us

A Form 3 can be obtained from the lllinois Commerce Commission by calling 217/782-
7660 or on the web at:

http://www.icc.state.il.us/hg/library.aspx?key=Railroad %20Safety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetydata.fra.dot.gov/OfficecfSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | lllinois Department of Transportation

1120 Vermont Avenue, NW 2300 S. Dirksen Parkway

Washington, DC 20590 Springfield, IL 62764

Stipulated Agreement 1153 Page 2
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ILLINOIS COMMERCE COMMISSION

TRANSPORTATION DIVISION / RAIL SAFETY SECTION

TYPE: (CHECK ONE)

PROJECT STATUS REPORT

PROGRESS

COMPLETION'

| DATE |

PROJECT INFORMATION:

Reporting Party:

Indiana Rail Road Company

Docket/Order #:

Ordered Completion Date:

Status Reports Due:

Completion Report Due’:

AAR/DOT#, Milepost: 292 467E, mp139.35; 292 465R, mp 139.54, 292 464,

mp 139.55, and 292 463C, mp 139.60

Street, (in/near) City, County: Taylor, Garfield, Range, and Adams in Oblong, IL

Railroad Company:

Indiana Rail Road Company

' Railroad Companies must include an updated USDOT Inventory Form with their Completion Report.

PROJECT MANAGER INFORMATION?;

Name: Mr. John R. Cummings, Jr.

Title: Manager Communications and Signals
Representing: Indiana Rail Road Company

Street Address: 81 South Charlotte Avenue

P.O. Box 145

City, State, Zip:

Switz City, IN 47465

Office Phone:

812-659-9123 ext 3465

Office Fax:

Cellular Phone:

E-Mail Address:

john.cummings@inrd.com

2Project Manager information to be submitted by Village and the Indiana Rail Road Company

DESCRIPTION OF IMPROVEMENTS ORDERED:

» Taylor Street - Installation of automatic flashing light signals and gates with a bell,
controlled by constant warning time circuitry, and equipped with an event recorder.

« |Installation of temporary STOP signs at the subject crossing within 30 days of receipt
of a Commission Order for the installation of new automatic warning devices.
Garfield, Range, and Adams - Add gates to existing automatic flashing light signals.
Add Railroad Crossing Pavement Markings on each side of tracks at Adams and

Range.

STATUS OF WORK: (use additional blank shest, if necessary)

Stipulated Agreement 1153 Page 1
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Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

The lllinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701-1827

if you have questions contact:
Dick Daniels, Railroad Safety Specialist
Phone: 217-785-8420
Email: rdaniels@icc.state.il.us

A Form 3 can be obtained from the lllinois Commerce Commission by calling 217/782-
7660 or on the web at:

http://iwww.icc.state.il.us/hg/library.aspx?key=Railroad%20Safety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetydata.fra.dot.gov/OfficecfSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | lliinois Department of Transportation

1120 Vermont Avenue, NW 2300 S. Dirksen Parkway

Washington, DC 20590 Springfield, IL. 62764

Stipulated Agreement 1153 Page 2
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